



COMMERCIAL & PRODUCT ROADMAP PROPOSAL

AI-Powered Synthetic Monitoring System

A synthetic monitoring platform roadmap focused on the core foundation.

PREPARED FOR Sarva Creation • PREPARED BY Naveen V • September 04, 2026

REF. AGAL-2026-ALLOCABS-SM-002.02 – CLIENT DRAFT



Contents

1	Executive Summary	2
1.1	What Initial Stage Delivers	2
1.2	Strategic Approach	3
2	Initial Stage – The Monitoring Solution	3
2.1	Architectural Flow	3
2.2	Included Capabilities	3
3	Delivery, Investment & Trust	5
3.1	Commercial Snapshot (Phase 1)	5
3.2	Prerequisites & Boundaries	5

1 | Executive Summary

THE IMMEDIATE NEED

Centralized Visibility for Hostinger Infrastructure

One place to see what is healthy, what needs attention, and what is down

The proposed initial stage solution provides Sarva Creation with a dedicated monitoring command center for its agreed Hostinger websites. Instead of manually checking individual sites, authorized users gain a single operational view for availability, key metrics, active warnings, and critical outage notifications.

1.1 What Initial Stage Delivers

SEE

All agreed websites consolidated into a single, unified operational dashboard.

DETECT

Real-time availability, system health, performance metrics, and early warnings.

RESPOND

Automated email alerts triggered the moment a monitored site becomes unavailable.

INITIAL STAGE OVERVIEW

A Focused Production Release

Investment: € 1,050

Delivery Up to 1 month from the initiation of development, required access, and confirmed scope.

Primary Deliverable A dedicated web-based monitoring dashboard with Hostinger connectivity and automated email outage alerts.


Access Multiple authorized logins for one organization with predefined basic roles, deployed in one agreed production environment.

1.2 Strategic Approach

The initial release is deliberately narrow: Establish a reliable production system immediately, validate the operating model, and avoid overloading the first engagement.

2 Initial Stage – The Monitoring Solution

2.1 Architectural Flow



2.2 Included Capabilities

CAPABILITY	CLIENT VALUE
Central Dashboard	A single operational pane of glass for all agreed websites and their real-time monitoring status.
Availability Monitoring	Automated uptime tracking using existing Hostinger interfaces to instantly detect site unavailability.
Health & Metrics	Vital performance metrics, active warnings, and system status surfaced in a clean, scannable format.
Email Notifications	Automated alerts dispatched directly to configured recipients the moment an outage is detected.
Multi-User Access	Secure, concurrent access for multiple authorized team members within a unified company environment.
Predefined Roles	Out-of-the-box Administrator and Viewer roles for practical, immediate access control.
Deployment & Handover	End-to-end setup: initial configuration, functional testing, production deployment, and team orientation.

INITIAL STAGE OUTCOME

A usable operating experience, not just a codebase

Delivered at Handover:

- Fully deployed and tested monitoring dashboard in a production environment.
- Integrated inventory of agreed Hostinger websites.
- Live tracking of system health, status, and available metrics.
- Pre-configured and tested email alerts for outage detection.
- Comprehensive user orientation and operational handover.

3 | Delivery, Investment & Trust

3.1 Commercial Snapshot (Phase 1)

PHASE 1 CAPITAL EUR 1,050 (Exclusive of applicable taxes)	DELIVERY TIMELINE Up to 1 Month (From kickoff & access grant)	PRIMARY OUTCOME Live Dashboard (Monitoring engine & alerts)
--	--	--

CONTROLLED EXECUTION

Clear Outcomes, Firm Boundaries

- **Defined Release:** A fixed Phase 1 deliverable with a strict timeline, access model, and acceptance path.
- **Immediate Value:** Explicit focus on delivering monitored websites, the central dashboard, core metrics, and the alerting workflow.
- **Deferred Expansion:** Advanced SaaS capabilities, multi-tenant governance, and enterprise compliance remain safely segmented for future engagements.

3.2 Prerequisites & Boundaries

SCOPE CATEGORY	PARAMETERS & ASSUMPTIONS
Client Inputs	Authorized API/access credentials, finalized website inventory, alert recipient list, and designated technical contacts.
Monitoring Depth	Relies strictly on the APIs, permissions, logs, and metrics externally available from Hostinger or connected providers.
Phase 1 Boundary	Deployed in one production environment with basic predefined roles. Advanced RBAC, mobile applications, custom reporting, or complex remediations require a separate quotation.

SCOPE CATEGORY	PARAMETERS & ASSUMPTIONS
Operational Scope	The platform provides visibility; it strictly excludes website repair, infrastructure administration, incident response services, or guaranteed prevention of downtime.