



COMMERCIAL & PRODUCT ROADMAP PROPOSAL

AI-Powered Synthetic Monitoring System

A phased monitoring platform roadmap, starting with Phase 1 and evolving toward multi-tenant SaaS and enterprise self-service.

PREPARED FOR Sarva Creation • PREPARED BY Agam AI Labs • September 04, 2026

REF. AGAL-2026-ALLOCABS-SM-002.01 – CLIENT DRAFT



Contents

1	Executive Summary	2
1.1	What Phase 1 Delivers	2
1.2	Strategic Approach	3
2	Phase 1 – The Monitoring Solution	3
2.1	Architectural Flow	3
2.2	Included Capabilities	3
3	Product Roadmap	4
3.1	Strategic Trajectory	5
3.2	Phase 2 – Scale (Multi-Tenant SaaS)	5
3.3	Phase 3 – Govern (Enterprise Self-Service)	6
4	Delivery, Investment & Trust	7
4.1	Phase 1 Delivery Plan	7
4.2	Commercial Snapshot	7
4.3	Prerequisites & Boundaries	8
4.4	Next Steps & Project Initiation	8

1 | Executive Summary

THE IMMEDIATE NEED

Centralized Visibility for Hostinger Infrastructure

One place to see what is healthy, what needs attention, and what is down

The proposed Phase 1 solution provides Sarva Creation with a dedicated monitoring command center for its agreed Hostinger websites. Instead of manually checking individual sites, authorized users gain a single operational view for availability, key metrics, active warnings, and critical outage notifications.

1.1 What Phase 1 Delivers

SEE

All agreed websites consolidated into a single, unified operational dashboard.

DETECT

Real-time availability, system health, performance metrics, and early warnings.

RESPOND

Automated email alerts triggered the moment a monitored site becomes unavailable.

PHASE 1 OVERVIEW

A Focused Production Release

Investment	INR 1,15,000
Delivery	Up to 1 month from receipt of advance, required access, and confirmed scope.
Primary Deliverable	A dedicated web-based monitoring dashboard with Hostinger connectivity and automated email outage alerts.

Access

Multiple authorized logins for one organization with predefined basic roles, deployed in one agreed production environment.

1.2 Strategic Approach

The initial release is deliberately narrow: establish a reliable production system immediately, validate the operating model, and avoid overloading the first engagement. Phase 2 and Phase 3 are designed as optional, independent engagements subject to separate written approval.¹

2 | Phase 1 – The Monitoring Solution

2.1 Architectural Flow



2.2 Included Capabilities

CAPABILITY	CLIENT VALUE
Central Dashboard	A single operational pane of glass for all agreed websites and their real-time monitoring status.
Availability Monitoring	Automated uptime tracking using existing Hostinger interfaces to instantly detect site unavailability.
Health & Metrics	Vital performance metrics, active warnings, and system status surfaced in a clean, scannable format.
Email Notifications	Automated alerts dispatched directly to configured recipients the moment an outage is detected.

¹The commercial proposal explicitly states that each phase operates as an independent engagement.

CAPABILITY	CLIENT VALUE
Multi-User Access	Secure, concurrent access for multiple authorized team members within a unified company environment.
Predefined Roles	Out-of-the-box Administrator and Viewer roles for practical, immediate access control.
Deployment & Handover	End-to-end setup: initial configuration, functional testing, production deployment, and team orientation.

PHASE 1 OUTCOME

A usable operating experience, not just a codebase

Delivered at Handover:

- Fully deployed and tested monitoring dashboard in a production environment.
- Integrated inventory of agreed Hostinger websites.
- Live tracking of system health, status, and available metrics.
- Pre-configured and tested email alerts for outage detection.
- Comprehensive user orientation and operational handover.

3 | Product Roadmap

The product lifecycle is strategically divided into three business stages: establish a reliable monitoring baseline (Phase 1), productize into a scalable commercial SaaS offering (Phase 2), and finally, introduce enterprise-grade governance and self-service capabilities (Phase 3).

3.1 Strategic Trajectory

STAGE	CORE PURPOSE	CAPABILITY EXPANSION
01 – Monitor (Current Scope)	Dedicated Hostinger Solution	Single-organization environment, predefined basic roles, central health dashboard, key metrics, and email outage alerts.
02 – Scale (Future Phase)	Multi-Tenant SaaS	Logical data separation for multiple customers, super-admin controls, centralized alerts, and multi-cloud integrations.
03 – Govern (Future Phase)	Self-Service B2B Platform	Client-managed onboarding, rich RBAC, audit trails, policy controls, and compliance-oriented reporting.

3.2 Phase 2 – Scale (Multi-Tenant SaaS)

Phase 2 transforms the internal monitoring tool into a repeatable, commercial SaaS product. It shifts the architecture from a single-organization deployment to a secure multi-tenant environment, allowing Sarva Creation to manage multiple customer accounts with strict logical data separation.

It also expands the monitoring engine to include native connectors for mainstream cloud providers such as AWS and Microsoft Azure, alongside the existing Hostinger integration.

PHASE 2 CONNECTOR ADD-ON

Custom Provider R&D

Where a required cloud provider or hosting connector falls outside the agreed mainstream set, custom connector research and development is required.

- **Initial R&D Investment:** Estimated at **INR 60,000** for the baseline research and API feasibility assessment.
- **Implementation:** Subsequent development is scoped dynamically based on the technical complexity and API limitations of the requested provider.

3.3 Phase 3 – Govern (Enterprise Self-Service)

Phase 3 elevates the platform to an enterprise-grade standard, minimizing administrative overhead for the core team by introducing self-service capabilities.


This phase focuses on organizational autonomy, allowing client teams to manage their own onboarding, configure custom alerting policies, and define granular Role-Based Access Control (RBAC). Furthermore, it introduces comprehensive audit trails and compliance-oriented reporting, satisfying the requirements of mature enterprise and developer teams.

4 | Delivery, Investment & Trust

4.1 Phase 1 Delivery Plan



4.2 Commercial Snapshot



CONTROLLED EXECUTION

Clear Outcomes, Firm Boundaries

- **Defined Release:** A fixed Phase 1 deliverable with a strict timeline, access model, and acceptance path.
- **Immediate Value:** Explicit focus on delivering monitored websites, the central dashboard, core metrics, and the alerting workflow.
- **Deferred Expansion:** Advanced SaaS capabilities, multi-tenant governance, and enterprise compliance remain safely segmented for future engagements.

4.3 Prerequisites & Boundaries

SCOPE CATEGORY	PARAMETERS & ASSUMPTIONS
Client Inputs	Authorized API/access credentials, finalized website inventory, alert recipient list, and designated technical contacts.
Monitoring Depth	Relies strictly on the APIs, permissions, logs, and metrics externally available from Hostinger or connected providers.
Phase 1 Boundary	Deployed in one production environment with basic predefined roles. Advanced RBAC, mobile applications, custom reporting, or complex remediations require a separate quotation.
Operational Scope	The platform provides visibility; it strictly excludes website repair, infrastructure administration, incident response services, or guaranteed prevention of downtime.

4.4 Next Steps & Project Initiation



Decision — Start with a focused first release. Formal approval of this document confirms the website inventory, available Hostinger interfaces, alert thresholds, deployment arrangements, and acceptance criteria. Engineering commences immediately following the receipt of the agreed advance payment and required technical access.